
REQUEST FOR ENGINEERING SERVICES 

 

JANUARY 2014 

 

 

AGENCY:   Department of Health Services 

 

DHS CONTACT: Tim Zinkgraf, 608-267-4595, tim.zinkgraf@wisconsin.gov  

 

LOCATION:    Northern Wisconsin Center, City of Chippewa Falls, Chippewa 

County 

 

 

PROJECT REQUEST: 

Request Engineering Services for conceptual design and program/budget validation for 

1
st
 Street Repaving project at the Northern Wisconsin Center for an estimated cost of 

$14,000 – Building Trust Funds. 

 

PROJECT NUMBER: 13J3J 

 

PROJECT DESCRIPTION:  

This project will replace a one lane one-way road that serves Brookside Cottage with a 

wider roadway with two-way traffic. The project will also add 21 parking stalls to the 

existing 33 visitors and staff parking stalls, move two lights, and complete minor grading 

to ensure proper drainage.  

 

JUSTIFICATION: 

This project is needed for the safety of visitors and staff to Brookside Cottage where 

motorists frequently travel the wrong direction on an existing one-way, one-lane road 

(despite signage) to leave the facility. It will make access to and from the building less 

confusing because the visitors can exit the same roadway corridor they entered. The 

current exit route adds ¾ of a mile of travel with several turns and it has a portion that is 

narrow, hilly and in the woods. That portion is treacherous during the fall and winter 

because the roadway can be obscured or slick due to leaves or snow. The current exit 

route passes through areas infrequently traveled by visitors due to lack of public 

buildings on the west side of the campus and can be difficult to determine how to leave 

the grounds.  In addition, the existing one-way road has reached the end of its useful life 

as identified by the Pavement Surface Evaluation Rating (PASER) system. The road is 

badly deteriorated with large cracks and potholes and is beyond the point of being correct 

by preventative maintenance. This road and parking areas are used by staff and visitors to 

the facility on a daily basis and needs to be properly maintained. 

 

The additional parking is needed to address the elevated number of visitors to the 

building and the additional staff incurred by the relocated Food Service facilities. 

Frequently, cars are parked in non-paved areas due to the lack of available parking. 

 



BUDGET AND SCHEDULE:  

Construction   A/E Selection Jan 2014 

Design   SBC Approval Jun 2014 

DFD Mgt    Bid Opening Feb 2015 

Contingency    Start Construction Apr 2015 

Equipment   Substantial Completion Aug 2015 

Other Fees   Final Completion Nov 2015 

TOTAL $258,000    

 

PREVIOUS ACTION: 
None 


